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TFC Contract No. 18-099-000
Terracon Consultants, Inc.
Assignment No. 9

Project No. 20-020-3409

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
TERRACON CONSULTANTS, INC.

TFC CONTRACT NO. 18-099-000
ASSIGNMENT NO. 9

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 9
(hereinafter referred to as “Assignment No. 9” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Terracon Consultants, Inc., located at 5307 Industrial
Oaks Boulevard, Suite 160, Austin, Texas 78735 (hereinafter referred to as “PSP”) (TFC and
PSP are hereinafter referred to individually as a “Party” or collectively as “Parties”), to be
subject to the terms and conditions that follow.

1.0. DESCRIPTION OF PROJECT: The project for which PSP agrees to provide
Professional Services is generally described as construction materials observation and testing for
the Transit Stop located at 14" and Colorado Streets, Austin, Texas (hereinafter referred to as the
“Project”), as further described in Exhibit A, PSP’s IDIQ Assignment No. 9 Proposal dated May
5, 2021, attached hereto and incorporated herein for all purposes.

2.0. DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 9 shall
be completed no later than December 31, 2021, unless terminated earlier as provided in Section
3.2 of the Agreement. The schedule is subject to adjustments for possible time extension;
however, any extension of time must be approved by the TFC and shall require an amendment to
Assignment No. 9.

3.0. SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions
shall be in accordance with the Agreement, any Special Conditions, and with this Assignment
No. 9.

4.0. SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the
services under this Assignment No. 9 with its own forces unless otherwise specified. If the scope
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to
Section 11.2 of the Agreement.

5.0. FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 9
shall not exceed the sum of One Thousand Three Hundred Seventy-Five and No/100 Dollars
(%$1,375.00). No more frequently than once per month, PSP shall submit a Pay Application to
TFC for services performed and reasonable and necessary costs and expenses incurred through
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the last day of the previous month. Any reimbursable expenses, if allowed, shall be in
accordance with Section 4.6 of the Agreement.

6.0. IDENTIFICATION OF PSP PROJECT MANAGER AND ALL
SUBCONTRACTOR: (a) For this Assignment No. 9, PSP shall identify the Project Manager,
PSP’s employees and all subcontractors assigned to this project on the List of Project Manager
and Subcontractors (hereinafter referred to as the “List”), attached hereto and incorporated herein
for all purposes as Exhibit B.

(b) TFC reserves the right to approve the appointment of the PSP Project Manager
and to demand that the Project Manager, and any of PSP’s employees or subcontractors, be
removed and replaced if, in the sole opinion of TFC, their performance on this project or any
other projects, is and/or was inadequate or their continued involvement with the Project is, will,
or has become detrimental to the timely and successful completion of the project.

(© The Project Manager and Subcontractors identified in the List shall not be
replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written

consent is obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or
delayed.

[This Space Intentionally Left Blank]
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7.0 ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this
Assignment and their integrated attachment(s) constitute the entire agreement of the Parties and
such are intended as a complete and exclusive statement of the promises, representations,
negotiations, discussions, and other agreements that may have been made in connection with the
subject matter hereof. Unless an integrated attachment to this Assignment specifically displays a
mutual intent to amend a particular part of this Assignment, general conflicts in language
between any such attachment and this Assignment shall be construed consistently with the terms
of this Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no
modification, renewal, extension, or amendment to this Assignment shall be binding upon the
Parties unless the same is in writing and signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION  TERRACON CONSULTANTS, INC.

DocuSigned by: DocuSigned by:

nnnnnnnnnnn

Mike Novak James Bierschwale, P.E.
Executive Director Vice President

06/11/2021 | 3:48 PM™ CBT

] 06/11/2021 | 3:31 PM CDT
ate of execution: /11/ |

Date of execution:

PM/JF EL
Dir/MW M
DED/JSR &
DGC/SEH Semel
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May 5, 2021

Mr. Jay Franklin, PMP, CTCM
Texas Facilities Commission
1711 San Jacinto Blvd.
Austin, Texas 78701

Telephone: 512.463.1896
Email: jay.franklin@tfc.texas.gov

Re: Construction Materials Observation and Testing Services
TFC Para-Transit Stop Concrete Testing
14'™ Street and Colorado Street
Austin, Texas 78701
Terracon Consultants Inc. Proposal No. P96211111

Dear Mr. Franklin,

Thank you for selecting Terracon Consultants Inc. to provide construction materials observation
and testing services for the TFC Para-Transit Stop Concrete Testing project. This proposal
outlines our understanding of the scope of services to be provided by Terracon and includes unit
fees for services we anticipate will be required for this project.

A. PROJECT INFORMATION

Our understanding of this project is based on our review of the civil plans prepared by Doucet &
Associates (dated 09/14/2020), construction scheduling information provided by Kevin Rainey
with Alpha Building Corporation, and our experience with similar construction projects.

We understand the project is to include construction of concrete flatwork at the Loading Area of
the Para-Transit Stop at the existing Para-Transit Stop.

B. SCOPE OF SERVICE

We anticipate providing the requested construction materials observation and testing services for
this project on an “as requested” basis during construction. We will rely on the general contractor
or his representative to notify us at least one business day in advance when the requested
services are needed. Our proposed scope includes the following field services:

e Concrete Observation/Testing
These services are described in greater detail in Exhibit B “Proposed Scope of Services for

Construction Materials Observation and Testing”. Our proposed scope of services and cost estimate
are included in Exhibit C.

Terracon Consultants, Inc. 5307 Industrial Oaks Blvd, Ste. 160  Austin, Texas 78735
P [512] 442-1122 F [512] 442-1181  terracon.com

Geotechnical [ ] Environmental [ ] Construction Materials [ ] Facilities
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This proposal may not include and/or varies from some of the observation/testing requirements noted
in the project specifications. Our proposed scope of services should be reviewed by the design
professionals prior to the start of construction. If the design professionals determine that the proposed
testing and observation scope is inadequate, we would be happy to work with you in developing a
scope and cost estimate to address the requested increase in scope.

C. COMPENSATION

Our scope of services will be determined by your authorization for specific services as requested by
your project superintendent or other representative. Charges for our services will be based on the
quantities of services provided and the unit rates shown on the attached “Exhibit C.” Additional
services that may be requested (but are not included in the attached cost estimate) can be provided
at the unit fees shown in the attached “Schedule of Services and Fees”. The actual cost of our services
will be determined by the construction schedule and the quantity of services provided. Based on our
review of the construction plans, our experience with similar construction projects, and information
provided by the contractor, our fee estimate to provide the proposed scope of services is $1,375. We
recommend that a budget of $2,000 be established for these services.

The construction schedule and sequencing will have a major impact on the testing/observation cost.
We would be glad to visit with you at the appropriate time and revise the estimated cost presented in
this proposal as necessary to meet the project needs.

D. AUTHORIZATION

If this proposal is accepted, we understand that the Texas Facilities Commission will prepare a
contract to be executed by Terracon and the Texas Facilities Commission.

We appreciate the opportunity to provide this proposal and look forward to working with you and the
rest of the project team.

Sincerely,

Terracon Consultants Inc.
(Firm Registration: TX F3272)

A SIAN O

Alexander D. Hardin, P.E. Christopher P. Schram, P.E.

Project Manager, Construction Services Department Manager, Construction Services
Attachments

ADH/CPS
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EXHIBIT B

PROPOSED SCOPE OF SERVICES FOR
CONSTRUCTION MATERIALS OBSERVATION AND TESTING
TFC PARA-TRANSIT STOP CONCRETE TESTING
TERRACON PROPOSAL NO. P96211111

The proposed scope of services provided by Terracon is described below. The purpose of these
services is to observe requested components of the construction and conduct specific tests as
requested by the Client to determine whether or not the materials and construction comply with the
project requirements. These services are designed to provide a level of quality assurance (QA) for
the client based upon the requested frequency and are not intended to replace quality control tests
and procedures required by the contractors and their suppliers.

Terracon requires a complete set of construction plans and specifications approved for construction
and any addenda or revisions approved during the construction process that would affect the
construction related to the requested QA services. The Terracon scope of services may not meet all
of the project requirements for construction observation and testing if the client retains Terracon to
provide a lesser extent of services. The contractor has the responsibility to be familiar with the project
requirements and to contact Terracon a minimum of 24 hours (one business day) prior to the time our
services will be required. Terracon is not responsible for providing specified services if the client does
not authorize Terracon to provide the services or if the contractor does not provide adequate
notification for our scheduling purposes.

Terracon will provide construction observations and testing services requested by the client as
described in our “Scope of Services” in general accordance with the normal standard of care. Our
scope of services does not include any design, design review, construction safety, trench safety,
construction supervision, or construction management services. Terracon personnel do not have the
responsibility or authority to stop the contractor’s work, or to accept or reject any construction materials
or workmanship, even if they do not comply with the project requirements.

Site Access and Safety. Client shall secure all necessary site related approvals, permits, licenses,
and consents necessary to commence and complete the Services and will execute any necessary site
access agreement. Consultant will be responsible for supervision and site safety measures for its own
employees; but shall not be responsible for the supervision or health and safety precautions for any
third parties, including Client’'s contractors, subcontractors, or other parties present at the site. In
addition, Consultant retains the right to stop work without penalty at any time Consultant believes it is
in the best interests of Consultant’s employees or subcontractors to do so in order to reduce the risk
of exposure to the coronavirus. Client agrees it will respond quickly to all requests for information
made by Consultant related to Consultant’s pre-task planning and risk assessment processes. Client
acknowledges its responsibility for notifying Consultant of any circumstances that present a risk of
exposure to the coronavirus or individuals who have tested positive for COVID-19 or are self-
quarantining due to exhibiting symptoms associated with the coronavirus.
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EXHIBIT B
PROPOSED SCOPE OF SERVICES FOR
CONSTRUCTION MATERIALS OBSERVATION AND TESTING
TFC PARA-TRANSIT STOP CONCRETE TESTING
TERRACON PROPOSAL NO. P96211111

Concrete — The Terracon scope of services includes sampling concrete, and conducting
slump and concrete compressive strength tests. Terracon personnel do not have the authority
to accept or reject concrete even if it does not comply with the project specifications. The
contractor has the responsibility to reject concrete that does not comply with the specifications
or is unsuitable for use. Terracon will typically make 4-inch diameter, 8-inch high cylinders for
compressive strength testing whenever the aggregate size allows. When larger aggregate is
used in the concrete or when the client requires 6-inch diameter, 12-inch high cylinders, a
surcharge will be applied for each cylinder made and tested. We will rely on the contractor or
his concrete supplier to provide adequate facilities for initial (and field) curing of test cylinders
as required by ASTM C 31 test procedures.

The Terracon scope of services does not include the following: continuous observation of
concrete placement for proper application techniques, periodic observation of the maintenance
of specified curing temperatures and/or techniques for constructed structures, review of the
erection procedures and temporary bracing for precast concrete members or verification of in-
situ concrete strength prior to stressing of tendons in post-tensioned concrete and prior to
removal of shores and forms from beams and structural slabs.
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EXHIBIT C

COST ESTIMATE FOR
CONSTRUCTION MATERIALS TESTING SERVICES
TFC PARA-TRANSIT STOP CONCRETE TESTING
Terracon Proposal No. P96211111

Concrete Observation/Testing

Service Quantity Unit Unit Rate Estimate
Engineering Technician, Regular Hours 8 Hour $ 60.00 | $ 480.00
Engineering Technician, Overtime Hours 0 Hour $ 90.00 | $ -
Concrete Cylinders, (ASTM C31 & C39)' 10 Each $ 16.00 | $ 160.00
\Vehicle Trip Charge 2 Per Trip $ 40.00| $ 80.00
Vehicle Trip Charge (Cylinder Pick-Up) 2 Per Trip $ 40.00] $ 80.00
Cylinder Pick-Up 4 Hour $ 50.00| $ 200.00
Subtotal, Concrete $ 1,000.00

This estimate is based on 2 trips for concrete observation and testing. This estimate also includes 2 trips to the
project site to pick up concrete test cylinders cast the previous day. This estimate is based on scheduling
information provided by the general contractor (Kevin Rainey of Alpha Building Corporation).

NOTES:
1. This estimate is based on casting one set of five 4"x8" cylinders for compressive strength testing per 100 cubic yards
placed each day, or fraction thereof.

|[V._Project Management | 3 | Hour | $ 125.00 | $ 375.00 |

ESTIMATE TOTAL $ 1,375.00
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SCHEDULE OF SERVICES AND FEES
CONSTRUCTION MATERIALS ENGINEERING

2021
Personnel
Principal, OffiCer, PEIr NOUL .......ooeiiii e eneas $150.00
Senior ENGINEET, PEI NOUN ... ... e e e e e aas $130.00
Project ENGINEer, PEr NOUN ... e e e e e e e e e eeeaees $125.00
Project Manager, Per NOU ... ..o et e e e e e e e e eeenees $125.00
Transportation
Vehicle, per trip (within 25 miles of Terracon offiCe) .........oovvviiiiiiiiiiiiiiii e $40.00
Field Services
Engineering Technician, Per NOUN .........o.oiiiiiiiiiiiiiiii e $60.00
Engineering Technician, overtime rate, per hour ..o, $90.00
Concrete Testing
Cylinder compression test (ASTM C 31 & C 39), 4’x8”, each .......ccoeeeviiiiiiiiiiiiiieeeeeeeeeen, $16.00
Cylinder compression test (ASTM C 31 & C 39), 6"x12”, each ......ccceeviiieiieiiiiiieeeeeeeee, $20.00
Beam flexural test (ASTM C 293 or C 78), €aCh ......cciiiiiiiiiieiei e $50.00
Masonry Testing
Compressive strength CMU block (ASTM C 140), €aCh .......ccoeiiiiiiiiiiiiiiiiieeee e $100.00
CMU block absorption only (ASTM C 140), aCh .......coooiiiiiiiiiiiiee e $75.00
CMU Block prism compressive strength (ASTM C 1314), each .......cccceeeveeiiiiiiiiiiiiennnnn. $250.00
Compressive strength of grout prism (ASTM C 1019), each ........ciiiiiiiiiiiiiiceeenn $35.00
Compressive strength of mortar cube (ASTM C 780 & C 109), each .........ccccoviiiiiiinennnn. $18.00
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SCHEDULE OF SERVICES AND FEES
CONSTRUCTION MATERIALS ENGINEERING

2021
Soils Laboratory Tests
Atterberg limits (ASTM D 4318), €aCH .....euiiiiiiiiiieee e $60.00
Sieve analysis (ATM C 136), €ACH .....cooiiiiiiiiiee e $75.00
Sieve analysis percent finer than #200 (ASTM C 117),each .......coocoiiiiiiiiiiiiiniiiieeeeen $50.00
Combined sieve analysis (ASTM C 136 and C 117) .....coooioiiiieiieeeceeeeee e $100.00

Compaction

Optimum moisture / maximum dry density relations (proctors)

ASTM DBI98, BACKN ...t $180.00
ASTM DTI557, €ACKH ...ttt $190.00
Additional charge for Coarse Aggregate Correction (ASTM D4718) ......cccvvveeeeeeen. $25.00
TXDOT TEX 113E OR 114E, €aCh ..o $230.00
Permeability (ASTM D 5084), €aCh ........cooiiiiiiiiiiii e $350.00
Chloride & Sulfate (Tex 620-J), €aCh ... $100.00

Soils Field Services

Field gradation of lime treated soil, €aCh .............ooiiiiiiiiiiiiiiie e $45.00
Depth check of lime treated soil, €aCh ...........ccoiiiiiiii e $25.00
Soil pH value (TEX 128E) aCNh .......oeuiiiiiiiii e $25.00

Asphaltic Concrete Services

Molding specimens (TEX 206F), set Of 3 ..o $75.00
Bulk specific gravity of lab molded specimens, set of 3 .......ccccoiiiiiiiiiiii $50.00
Bulk specific gravity of core specimen (TEX 207F), @ach .......ccccoooiiiiiiiiiiiiiiiiiecceeeee e $50.00
Maximum theoretical density (ASTM D 2041 or TEX 227F), each .........cccccovvmvinninninnnnnnns $75.00
Hveem stability (ASTM D 1560 or TEX 208F), set of 3 ...oooriiiiiiiiiiiiiieeeeeeee $100.00
Extraction and Sieve Analysis (ASTM D 2172 or TEX 210F), each ........cccocviiiiiiiennnnnnns $200.00
AsPhalt COMNG, BACK ....cci i e e e e e e eeeaaeeas $95.00
Asphalt core thickness & density, €ach ...........oooiiiiiiiiiiiiiiii s $50.00
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SCHEDULE OF SERVICES AND FEES
CONSTRUCTION MATERIALS ENGINEERING

2021
Structural Steel
Certified Welding INSpector, per hOUr ........ccooiiiiiieiieee e $100.00
Certified Welding Inspector, overtime rate, per NOUr ...........ccccooeiiiiiiiiiiiiiic e $150.00
Ultrasonic Testing by CWI, PEr NOUF ...........ouiiiiiiiie e $120.00

Remarks

A four-hour minimum charge is applicable to all trips made for the performance of structural steel
testing/inspection services, a minimum charge of two hours will be assessed for trips to the project
site for sample or cylinder pick up only and a three-hour minimum charge is applicable to all trips
made for the performance of other testing, inspection, cancellations or consulting services.

All labor, equipment, and transportation charges are billed on a portal to portal basis from our
office.

Overtime rates of 1.5 times the quoted hourly rate will be applicable for all time worked in excess

of eight (8) hours per day, all time worked outside of daylight hours of 6:00 AM to 6:00 PM Monday
through Friday, and all time worked on weekends and holidays.
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LIST OF PSP PROJECT MANAGER
AND
SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))
A. PSP Project Manager: Alex Hardin (Name)
Terracon (Company)
5307 Industrial Oaks Blvd., Ste 160 Austin, TX.
78735 (Address)
512-891-2657 (Cell #)
Alex.hardin@terracon.com (Email)

B. Subcontractors:

For use with all 2018 IDIQs
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